

LVC-IA Enhanced Capability CLIN-Requirements Crosswalk					
CLIN	Description	POP	Type	SOW/Paragraph	CWBS Dictionary
2 YEAR BASE					
0001	V3 Development, Integration & Test	25 Apr 16 - 24 Apr 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.5.3, 3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10, 3.5.2	Labor and ODCs associated with V3 requirements, design, development, integration and test per the SOW and requirements.
0002	Travel	25 Apr 16 - 24 Apr 18	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0, 3.1.11 - 3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4	Travel associated with V3 Development, Integration & Test, PDSS and site support activities per the SOW and requirements.
0003	Material	25 Apr 16 - 24 Apr 18	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0-3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Material associated with V3 Development, Integration & Test and PDSS activities per the SOW and requirements.
0004	Technical Data and Information	25 Apr 16 - 24 Apr 18	NSP	Section J, Exhibit A	Priced within the CLIN under which data is required and generated.
0005	Technology Insertion	25 Apr 16 - 24 Apr 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.3.5	Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW and requirements. The integration of mature technological solutions (e.g. cloud capability) to increase readiness, reduce life cycle costs, and reduce the logistics footprint.
0006	Transition Phase-In	25 Apr 16 - 29 Jun 16	FFP	SOW PEO-STRI-14-W097 paragraph: 3.3.10	Transition to full development and support capability. (1) Non-recurring labor, material, travel, and ODC unique to Transition Phase-In, including hiring and training of personnel to staff the LVC-IA EC Development facility (JDIF) and the PDSS facility (contractor); (2) Non-recurring procurement and set-up of computing equipment, network infrastructure, materials, software and associated ODC required to supplement GFE/GFI at the facilities; and (3) facilities build-out/improvements and infrastructure to establish full operation of the required PDSS capability.
OPTION 0010	Technology Refresh Site 1 (CONUS)	25 Apr 16 - 31 Mar 17	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 0011	Technology Refresh Site 2 (CONUS)	01 Jul 16 - 30 Jun 17	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 0012	Technology Refresh Site 3 (CONUS)	01 Oct 16 - 30 Sep 17	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 0013	Technology Refresh Site 4 (CONUS)	01 Apr 17 - 31 Mar 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
0020	Post Deployment Software Support (PDSS)	25 Apr 16 - 24 Apr 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities necessary to ensure that Systems Engineering and sustainment principles, processes and practices are applied to LVC-IA software throughout its lifecycle.

LVC-IA Enhanced Capability CLIN-Requirements Crosswalk					
CLIN	Description	POP	Type	SOW/Paragraph	CWBS Dictionary
0021	Spares	25 Apr 16 - 24 Apr 18	Cost \$160K	SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2	Material associated with spares per the SOW and requirements. Labor and ODCs associated with spares would fall under PDSS.
0022	Site Support	25 Apr 16 - 24 Apr 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.3.8	Labor and ODCs associated with site support per the SOW and requirements to assist the Government's designated ICS Contractor representatives in the operation of LVC-IA during scheduled training exercise events.
OPTION 0030	Technical Data Package	25 Apr 16 - 24 Apr 18	FFP	SOW PEO-STRI-14-W097 paragraph: 3.2.7.4, 3.3.10, 3.7, CDRL A00J Section J, Exhibit A	Labor associated with the compilation of data products to develop and deliver a complete TDP per the SOW, requirements and TDP Data Item Description.
OPTION YEAR 1					
OPTION 1001	V4 Development, Integration & Test	25 Apr 18 - 24 Apr 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.5.3, 3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10, 3.5.2	Labor and ODCs associated with V4 requirements, design, development, integration and test per the SOW and requirements.
OPTION 1002	Travel	25 Apr 18 - 24 Apr 19	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0, 3.1.11 - 3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4	Travel associated with V4 Development, Integration & Test, PDSS and site support activities per the SOW and requirements.
OPTION 1003	Material	25 Apr 18 - 24 Apr 19	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0-3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Material associated with V4 Development, Integration & Test and PDSS activities per the SOW and requirements.
OPTION 1004	Technical Data and Information	25 Apr 18 - 24 Apr 19	NSP	Section J, Exhibit A	Priced within the CLIN under which data is required and generated.
OPTION 1005	Technology Insertion	25 Apr 18 - 24 Apr 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.3.5	Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW and requirements. The integration of mature technological solutions (e.g. cloud capability) to increase readiness, reduce life cycle costs, and reduce the logistics footprint.
OPTION 1010	Technology Refresh Site 5 (CONUS)	01 Jul 17 - 30 Jun 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 1011	Technology Refresh Site 6 (OCONUS)	01 Oct 17 - 30 Sep 18	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the SOW and requirements.
OPTION 1012	Technology Refresh Site 7 (CONUS)	01 Apr 18 - 31 Mar 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 1020	Post Deployment Software Support (PDSS)	25 Apr 18 - 24 Apr 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities necessary to ensure that Systems Engineering and sustainment principles, processes and practices are applied to LVC-IA software throughout its lifecycle.
OPTION 1021	Spares	25 Apr 18 - 24 Apr 19	Cost \$80K	SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2	Material associated with spares per the SOW and requirements. Labor and ODCs associated with spares would fall under PDSS.

LVC-IA Enhanced Capability CLIN-Requirements Crosswalk					
CLIN	Description	POP	Type	SOW/Paragraph	CWBS Dictionary
OPTION 1022	Site Support	25 Apr 18 - 24 Apr 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.3.8	Labor and ODCs associated with site support per the SOW and requirements to assist the Government's designated ICS Contractor representatives in the operation of LVC-IA during scheduled training exercise events.
OPTION 1030	Technical Data Package	25 Apr 18 - 24 Apr 19	FFP	SOW PEO-STRI-14-W097 paragraph: 3.2.7.4, 3.3.10, 3.7, CDRL A00J Section J, Exhibit A	Labor associated with the compilation of data products to develop and deliver a complete TDP per the SOW, requirements and TDP Data Item Description.
OPTION YEAR 2					
OPTION 2002	Travel	25 Apr 19 - 24 Apr 20	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0, 3.1.11 - 3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4	Travel associated with V4 Development, Integration & Test, PDSS and site support activities per the SOW and requirements.
OPTION 2003	Material	25 Apr 19 - 24 Apr 20	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0-3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Material associated with V4 Development, Integration & Test and PDSS activities per the SOW and requirements.
OPTION 2004	Technical Data and Information	25 Apr 19 - 24 Apr 20	NSP	Section J, Exhibit A	Priced within the CLIN under which data is required and generated.
OPTION 2005	Technology Insertion	25 Apr 19 - 24 Apr 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.3.5	Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW and requirements. The integration of mature technological solutions (e.g. cloud capability) to increase readiness, reduce life cycle costs, and reduce the logistics footprint.
OPTION 2010	Technology Refresh Site 8 (CONUS)	01 Jul 18 - 30 Jun 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 2011	Technology Refresh Site 9 (OCONUS)	01 Oct 18 - 30 Sep 19	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the SOW and requirements.
OPTION2012	Technology Refresh Site 10 (CONUS)	01 Apr 19 - 31 Mar 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 2020	Post Deployment Software Support (PDSS)	25 Apr 19 - 24 Apr 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities necessary to ensure that Systems Engineering and sustainment principles, processes and practices are applied to LVC-IA software throughout its lifecycle.
OPTION 2021	Spares	25 Apr 19 - 24 Apr 20	Cost \$80K	SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2	Material associated with spares per the SOW and requirements. Labor and ODCs associated with spares would fall under PDSS.
OPTION 2022	Site Support	25 Apr 19 - 24 Apr 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.3.8	Labor and ODCs associated with site support per the SOW and requirements to assist the Government's designated ICS Contractor representatives in the operation of LVC-IA during scheduled training exercise events.

LVC-IA Enhanced Capability CLIN-Requirements Crosswalk					
CLIN	Description	POP	Type	SOW/Paragraph	CWBS Dictionary
OPTION 2030	Technical Data Package	25 Apr 19 - 24 Apr 20	FFP	SOW PEO-STRI-14-W097 paragraph: 3.2.7.4, 3.3.10, 3.7, CDRL A00J Section J, Exhibit A	Labor associated with the compilation of data products to develop and deliver a complete TDP per the SOW, requirements and TDP Data Item Description.
OPTION YEAR 3					
OPTION 3002	Travel	25 Apr 20 - 24 Apr 21	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0, 3.1.11 - 3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4	Travel associated with PDSS and site support activities per the SOW and requirements.
OPTION 3003	Material	25 Apr 20 - 24 Apr 21	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0-3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Material associated with PDSS activities per the SOW and requirements.
OPTION 3004	Technical Data and Information	25 Apr 20 - 24 Apr 21	NSP	Section J, Exhibit A	Priced within the CLIN under which data is required and generated.
OPTION 3010	Technology Refresh Site 11 (CONUS)	01 Jul 19 - 30 Jun 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 3011	Technology Refresh Site 12 (OCONUS)	01 Oct 19 - 30 Sep 20	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the SOW and requirements.
OPTION 3012	Technology Refresh Site 13 (CONUS)	01 Apr 20 - 31 Mar 21	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 3020	Post Deployment Software Support (PDSS)	25 Apr 20 - 24 Apr 21	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities necessary to ensure that Systems Engineering and sustainment principles, processes and practices are applied to LVC-IA software throughout its lifecycle.
OPTION 3021	Spares	25 Apr 20 - 24 Apr 21	Cost \$80K	SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2	Material associated with spares per the SOW and requirements. Labor and ODCs associated with spares would fall under PDSS.
OPTION 3022	Site Support	25 Apr 20 - 24 Apr 21	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.3.8	Labor and ODCs associated with site support per the SOW and requirements to assist the Government's designated ICS Contractor representatives in the operation of LVC-IA during scheduled training exercise events.
OPTION 3030	Technical Data Package	25 Apr 20 - 24 Apr 21	FFP	SOW PEO-STRI-14-W097 paragraph: 3.2.7.4, 3.3.10, 3.7, CDRL A00J Section J, Exhibit A	Labor associated with the compilation of data products to develop and deliver a complete TDP per the SOW, requirements and TDP Data Item Description.
OPTION YEAR 4					
OPTION 4002	Travel	25 Apr 21 - 24 Apr 22	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0, 3.1.11 - 3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4	Travel associated with PDSS and site support activities per the SOW and requirements.

LVC-IA Enhanced Capability CLIN-Requirements Crosswalk					
CLIN	Description	POP	Type	SOW/Paragraph	CWBS Dictionary
OPTION 4003	Material	25 Apr 21 - 24 Apr 22	Cost	SOW PEO-STRI-14-W097 paragraph: 3.0-3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Material associated with PDSS activities per the SOW and requirements.
OPTION 4004	Technical Data and Information	25 Apr 21 - 24 Apr 22	NSP	Section J, Exhibit A	Priced within the CLIN under which data is required and generated.
OPTION 4010	Technology Refresh Site 14 (CONUS)	01 Jul 20 - 30 Jun 21	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.2.1.5, 3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.6.1.4	Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the SOW and requirements.
OPTION 4020	Post Deployment Software Support (PDSS)	25 Apr 21 - 24 Apr 22	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2	Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities necessary to ensure that Systems Engineering and sustainment principles, processes and practices are applied to LVC-IA software throughout its lifecycle.
OPTION 4021	Spares	25 Apr 21 - 24 Apr 22	Cost \$80K	SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2	Material associated with spares per the SOW and requirements. Labor and ODCs associated with spares would fall under PDSS.
OPTION 4022	Site Support	25 Apr 21 - 24 Apr 22	CPFF	SOW PEO-STRI-14-W097 paragraph: 3.3.8	Labor and ODCs associated with site support per the SOW and requirements to assist the Government's designated ICS Contractor representatives in the operation of LVC-IA during scheduled training exercise events.
OPTION 4030	Technical Data Package	25 Apr 21 - 24 Apr 22	FFP	SOW PEO-STRI-14-W097 paragraph: 3.2.7.4, 3.3.10, 3.7, CDRL A00J Section J, Exhibit A	Labor associated with the compilation of data products to develop and deliver a complete TDP per the SOW, requirements and TDP Data Item Description.