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Digital Integration Laboratory (DIL) 
 

Part 1:  General Information 
 
1.0 General:  This is a non-personal services contract to provide technical and management support for 
the Digital Integration Lab (DIL).  The Government shall not exercise any supervision or control over the 
contract service providers performing the services herein.  Such contract service providers shall be 
accountable solely to the Contractor who, in turn is responsible to the Government.  
 
1.1 Description of Services/Introduction:  The Contractor shall provide all personnel, equipment, 
supplies, facilities, transportation, tools, materials, supervision, and  other items and non-personal 
services necessary to perform  technical and management support for the DIL as defined in this 
Performance Work Statement (PWS), except for those items specified in Para 3.0 as Government 
Furnished Equipment (GFE) and services.  The contractor shall perform to the standards in this contract. 
 
1.2 Background:  The DIL provides a secure and centralized location for all Program Executive Office for 
Simulation, Training and Instrumentation (PEO STRI) programs to integrate with Army Mission 
Command Systems (AMCS).  It also provides a critical risk reduction capability in preparation for formal 
Army Interoperability Certification (AIC) testing by supporting the Project Managers’ (PMs’) software 
development and integration initiatives across PEO STRI.   
 
The Central Technical Support Facility (CTSF) at Fort Hood, Texas is the Army's execution agent for 
AIC testing and certification.  The CTSF has formally recognized the PEO STRI DIL as an approved 
auxiliary test site for the CTSF to conduct distributed AIC testing.  This effort requires the PEO STRI 
DIL to provide the skills and experience required to implement and execute processes, policies, and 
procedures needed to support CTSF AIC functions.  This formal endorsement represents significant 
savings for respective PEO STRI programs in terms of program costs, schedule, performance, and risk 
mitigation.  Coordination and support with the CTSF is a critical element to the success of this Order. 
 
The Technical Systems Integration Facility (TSIF) at Aberdeen Proving Grounds, MD is a PEO 
Command, Control and Communications – Tactical (C3T) asset that has recently been stood up.  The 
TSIF integrates PM Mission Command (MC) systems prior to the systems being tested at the CTSF 
during Army Interoperability Certification (AIC).  A close working relationship with the TSIF 
management is required in order to ensure that PEO STRI programs can fully integrate with emerging 
Common Operating Environment (COE) MC baselines 
 
1.3 Objectives:  This service has the objective of providing AMCS operations, maintenance, 
administration, and management support to PEO STRI engineers and their respective programs’ 
requirement to interoperate with AMCS systems.  
 
1.4 Scope:  Tasks and services include program and operational management, planning and oversight of 
the PEO STRI DIL; Simulation to Mission Command Interoperability (SIMCI) project support; first line 
AMCS technical support and operator expertise; management of distribution and control of AMCS 
system hardware and software; support of pre-AIC and formal AIC testing; requirements analysis; 
systems engineering; integration, test and experimentation; software and hardware evaluation; 
configuration management; property accountability; data collection; technical demonstrations; off-site 
visits and support; and technical analysis.  
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1.5 Period of Performance:  The period of performance (POP) will consist of a one month Phase In 
Period, followed by four one-year options, and one eleven-month option.  The Period of Performance will 
be as follows: 
 
Phase-In Period   01-Dec-2014 – 31-Dec 14 
Base Year   01-Jan-2015 – 31-Dec-15   
Option Year I   01-Jan-2016 – 31-Dec-16   
Option Year II       01-Jan-2017 – 31-Dec-17 
Option Year III   01-Jan-2018 – 31-Dec-18 
Option Year IV      01-Jan-2019 – 30-Nov-19   
 
1.6 General Information 

 
1.6.1 Quality Control:  The Contractor shall implement a quality assurance (QA) program to ensure DIL 
program requirements are met.  The Contractor shall develop and maintain a Quality Assurance Program 
(QAP) in accordance with the Government Quality Assurance Surveillance Plan (QASP), using industry-
accepted best practices and subject to Government program approval.  The Contractor shall establish the 
QA process with full Government insight by informing the Government of the end product.  
 
The Contractor shall establish measurement points that will provide maximum visibility into new 
processes to ensure contractual requirements are being met.  The Contractor shall select the proper 
methods to analyze these processes to continuously improve the system.  Metrics shall be developed to 
ensure visibility into processes and process control. 

 
1.6.2 Quality Assurance:  The Government will evaluate the Contractor’s performance under this contract 
in accordance with the Quality Assurance Surveillance Plan (QASP).  This plan is primarily focused on 
what the Government must do to ensure that the contractor has performed in accordance with the 
performance standards.  It defines how the performance standards will be applied, the frequency of 
surveillance, and the minimum acceptable defect rate(s).     
    
1.6.3 Recognized Holidays:  The contractor is not required to perform services on the following holidays: 

New Year’s Day    Labor Day 
Martin Luther King Jr.’s Birthday  Columbus Day 
President’s Day     Veteran’s Day 
Memorial Day     Thanksgiving Day 
Independence Day    Christmas Day 
 
1.6.4 Hours of Operation:  The contractor is responsible for conducting business between normal duty 
hours of 7:30 am to 4:30 pm, local time Monday thru Friday, except Federal holidays or when the 
Government facility is closed due to local or national emergencies, administrative closings, or similar 
Government directed facility closings.  The Contractor must at all times maintain an adequate workforce 
for the uninterrupted performance of all tasks defined within this PWS when the Government facility is 
not closed for the above reasons.  When hiring personnel, the Contractor shall keep in mind that the 
stability and continuity of the workforce are essential.     

1.6.5 Place of Performance:  The place of performance is the DIL located at Two Resource Square, 
Orlando, FL, Suite 300, 12000 Research Parkway, Orlando, FL, 32826; Whitfill Central Technical 
Support Facility (CTSF), buildings 1 and 12, North Avenue and 53rd St, Fort Hood, TX 76544; and/or 
Bldg 6007, Aberdeen Proving Grounds (APG), MD, 21005. 
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1.6.6 Type of Contract:  The Government will award a Firm Fixed Price (FFP) Order under the PEO 
STRI STOCII contract, with Cost CLINs for Travel and Other Direct Costs (ODC). 

1.6.7 Security Requirements:  Contractor personnel performing work under this contract must maintain a 
SECRET clearance for the life of the contract.  The security requirements are in accordance with the 
Department of Defense Contract Security Classification Specification and attached Standard Form 
DD254.  

1.6.7.1 Physical Security:  The Contractor shall be responsible for safeguarding all Government 
equipment, information, and property provided for contractor use.  At the close of each work period, 
Government facilities, equipment, and materials shall be secured. 

1.6.7.2 Key Control:  The Contractor shall establish and implement methods of making sure all keys/key 
cards issued to the Contractor by the Government are not lost or misplaced and are not used by 
unauthorized persons.  All references to keys include key cards.  No keys issued to the Contractor by the 
Government shall be duplicated.  The Contractor shall develop procedures covering key control that shall 
be included in the Quality Control Program.  Such procedures shall include turn-in of any issued keys by 
personnel who no longer require access to locked areas.  The Contractor shall immediately report any 
occurrences of lost or duplicate keys/key cards to the Contracting Officer’s Representative (COR). 

1.6.7.2.1 Lost Keys:  In the event keys, other than master keys, are lost or duplicated, the Contractor shall, 
upon direction of the Contracting Officer, re-key or replace the affected lock or locks; however, the 
Government, at its option, may replace the affected lock or locks or perform re-keying.  When the 
replacement of locks or re-keying is performed by the Government, the total cost of re-keying or the 
replacement of the lock or locks shall be deducted from the monthly payment due the Contractor.  In the 
event a master key is lost or duplicated, all locks and keys for that system shall be replaced by the 
Government and the total cost deducted from the monthly payment due the Contractor. 

1.6.7.2.2 Misuse of Keys:  The Contractor shall prohibit the use of Government issued keys/key cards by 
any persons other than the Contractor’s employees.  The Contractor shall prohibit the opening of locked 
areas by Contractor employees to permit entrance of persons other than Contractor employees engaged in 
the performance of assigned work in those areas, or personnel authorized entrance by the Contracting 
Officer. 
 
1.6.7.3 Lock Combinations:  The Contractor shall establish and implement methods of ensuring that all 
lock combinations are not revealed to unauthorized persons.  The Contractor shall ensure that lock 
combinations are changed when personnel having access to the combinations no longer have a need to 
know such combinations.  These procedures shall be included in the Contractor’s Quality Control 
Program. 
 
1.6.8 Special Qualifications:  As a team, Contractor personnel shall be trained and certified on the proper 
operation, maintenance and administration of current AMCS systems as assigned.  Current AMCS 
include: Advanced Field Artillery Tactical Data System (AFATDS); Air and Missile Defense 
Workstations (AMDWS); Battle Command Sustainment and Support System (BCS3); Battle Command 
Common Services (BCCS); Distributed Common Ground System – Army (DCGS-A); Force XXI Battle 
Command, Brigade-and-Below/ Blue Force Tracker (FBCB2/BFT); Command Post of the Future (CPoF); 
and Global Command and Control System - Army (GCCS-A). 

1.6.9 Post Award Conference:  The Contractor shall conduct the post award conference at a Government 
approved location within two weeks of contract award.  The purpose of the conference is to ensure that 
the contractor has a clear understanding of the contract requirements and to establish the framework of 
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interaction during performance of the contract.  The conference will not exceed one day.  Costs associated 
with this conference shall be included in the Phase-In CLIN. 
 
1.6.10 Contracting Officer’s Representative (COR):  The COR will be identified in the contract.  The 
COR monitors all technical aspects of the contract and assists in contract administration The COR is 
authorized to perform the following functions, assure that the Contractor performs the technical 
requirements of the contract, perform inspections necessary in connection with contract performance, 
maintain written and oral communications with the Contractor concerning technical aspects of the 
contract, issue written interpretations of technical requirements, including Government drawings, designs, 
specifications, monitor the Contractor's performance and notify both the Contracting Officer and 
Contractor of any deficiencies; coordinate availability of Government Furnished Property, and provide 
site entry of Contractor personnel.  A letter of designation issued to the COR, a copy of which is sent to 
the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in 
cost or price, estimates or changes in scope, terms and delivery dates.  The COR is not authorized to 
change any of the terms and conditions of this task order.  
 
1.6.11 Key Personnel:    The Contractor shall certify that all personnel assigned to this task order are 
capable of working independently and with the demonstrated knowledge, skills and expertise in their 
respective areas necessary to perform all assigned duties as designated in PWS paragraph 5.4.  The 
Contractor shall provide a Contract Manager who shall be responsible for the performance of the work.  
The name of this person and an alternate who shall act for the Contractor when the manager is absent 
shall be designated in writing to the contracting officer.  The Contract Manager or alternate shall have full 
authority to act for the Contractor on all contract matters relating to daily operation of this contract.  The 
Contract Manager or alternate shall be available during contracted hours.   
   
1.6.12 Identification of Contractor Employees:  All contract personnel attending meetings, answering 
Government telephones, and working in other situations where their contractor status is not obvious to 
third parties are required to identify themselves as such to avoid creating an impression in the minds of 
members of the public that they are Government officials.  They must also ensure that all documents or 
reports produced by contractors are suitably marked as contractor products or that contractor participation 
is appropriately disclosed.   
 
1.6.13 Contractor Travel: The Contractor shall be required to travel.  All travel requests shall be approved 
by the COR prior to initiating any travel and will be in accordance with the Joint Travel Regulation 
(JTR).  Travel will be performed on a Cost, no fee basis. 
      
1.6.14 Other Direct Costs:  This category includes reproduction and shipping expenses associated with 
training activities and hardware purchases such as switches, routers, and computers incidental to the 
accomplishment of the tasks in this PWS. These items will be procured on a Cost, no fee basis. 
 
1.6.15 Data Rights:  N/A 
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1.6.16 Organizational Conflict of Interest:  Contractor and subcontractor personnel performing work 
under this contract may receive, have access to, or participate in the development of proprietary or source 
selection information (e.g., cost or pricing information, budget information or analyses, specifications or 
work statements, etc.) or perform evaluation services which may create a current or subsequent 
Organizational Conflict of Interests (OCI) as defined in FAR 9.5.  The Contractor shall notify the 
Contracting Officer immediately whenever it becomes aware that such access or participation may result 
in any actual or potential OCI and shall promptly submit a plan to the Contracting Officer to avoid or 
mitigate any such OCI.  The Contractor’s mitigation plan will be determined to be acceptable solely at the 
discretion of the Contracting Officer and in the event the Contracting Officer unilaterally determines that 
any such OCI cannot be satisfactorily avoided or mitigated, the Contracting Officer may effect other 
remedies as he or she deems necessary, including prohibiting the Contractor from participation in 
subsequent contracted requirements which may be affected by the OCI. 
 
1.6.17 Phase In Period:  During the Phase In period, the Contractor shall conduct the PAC IAW 
Paragraph 1.6.9 above and become familiar with performance requirements in order to commence full 
performance of services on the Base Year start date.   
 
1.6.18 Phase Out Period:  If the Contractor is not successful in obtaining the subsequent Government 
contract for support of the DIL, the Contractor shall, during the last 30 days of this contract or any 
extension thereto, provide all reasonable support to the successor contractor to ensure an orderly 
transition and minimize any impact on operational readiness.  The contractor shall retain all 
responsibilities specified in this PWS during the Phase Out Period.  To meet contractual requirements 
during the transition, the Contractor shall maintain the same level of performance during the Phase Out 
period as during the contracted effort.  As a minimum, the Contractor shall provide the successor 
contractor access to the site, systems, and documentation, and shall allow the successor contractor to 
observe the performance (over-the-shoulder) of required tasks as an on the job training function on a not-
to-interfere basis throughout the transition phase.  The contractor shall retain full responsibility for DIL 
support until completion of the Phase-Out period.  The Contractor shall inventory all GFP during the 
Phase-Out period and provide an update to the Government. 
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Part 2:  Definitions & Acronyms 
 
2.0 Definitions and Acronyms 
 
2.1 Definitions 
 
2.1.1 Contractor:  A supplier or vendor awarded a contract to provide specific supplies or service to the 
government.  The term used in this contract refers to the prime. 
 
2.1.2 Contracting Officer:   A person with authority to enter into, administer, and or terminate contracts, 
and make related determinations and findings on behalf of the government.  Note: The only individual 
who can legally bind the government. 
 
2.1.3 Defective Service:  A service output that does not meet the standard of performance associated with 
the Performance Work Statement. 
 
2.1.4 Deliverable:  Anything that can be physically delivered, but may include non-manufactured things 
such as meeting minutes or reports. 
 
2.1.5 Physical Security:  Actions that prevent the loss or damage of Government property. 
 
2.1.6 Quality Assurance:  The government procedures to verify that services being performed by the 
Contractor are performed according to acceptable standards. 
 
2.1.7 Quality Assurance Surveillance Plan (QASP):  An organized written document specifying the 
surveillance methodology to be used for surveillance of contractor performance.   
 
2.1.8 Quality Control:  All necessary measures taken by the Contractor to assure that the quality of an end 
product or service shall meet contract requirements. 
 
2.1.9 Subcontractor:  One that enters into a contract with a prime contractor.  The Government does not 
have privity of contract with the subcontractor. 
 
 
2.2. Acronyms:   
 
ACOR   Alternate Contracting Officer's Representative 
AFATDS   Advanced Field Artillery Tactical Data System  
AIC    Army Interoperability Certification  
AFARS   Army Federal Acquisition Regulation Supplement 
AMCS   Army Mission Command Systems 
AMDWS   Air and Missile Defense Workstations  
APG   Aberdeen Proving Ground 
AR   Army Regulation 
BCS3   Battle Command Sustainment and Support System  
BCCS    Battle Command Common Services 
CCE   Contracting Center of Excellence  
CFR   Code of Federal Regulations 
CHS   Common Hardware Systems 
CLIN   Contract Line Item Number 



  STOCII-14-KOP-003 
  Enc 1-PWS 
 

For Official Use Only – FOUO    
10 

COE    Common Operating Environment  
CONUS  Continental United States (excludes Alaska and Hawaii) 
COR   Contracting Officer’s Representative 
COTR   Contracting Officer's Technical Representative 
COTS   Commercial-Off-the-Shelf 
CPoF   Command Post of the Future 
CS11/12  Capability Set 11/12 
CTSF   Central Technical Support Facility 
DA   Department of the Army 
DCGS-A   Distributed Common Ground System – Army  
DD250               Department of Defense Form 250 (Receiving Report) 
DD254   Department of Defense Contract Security Requirement List 
DFARS   Defense Federal Acquisition Regulation Supplement 
DIL   Digital Integration Laboratory 
DMDC   Defense Manpower Data Center 
DOD   Department of Defense 
FAR   Federal Acquisition Regulation 
FFP   Firm Fixed Price 
GCCS-A   Global Command and Control System - Army 
GFE   Government Furnished Equipment   
HIPAA   Health Insurance Portability and Accountability Act of 1996 
JTR   Joint Travel Regulation 
KO   Contracting Officer  
OCI   Organizational Conflict of Interest 
OCONUS  Outside Continental United States (includes Alaska and Hawaii) 
ODC    Other Direct Costs 
PCO   Procuring Contracting Officer  
PEO STRI   Program Executive Office for Simulation, Training and Instrumentation 
PIPO   Phase In/Phase Out 
PM   Program Manager 
POC   Point of Contact 
PRS   Performance Requirements Summary 
PWS   Performance Work Statement 
QA   Quality Assurance 
QAP   Quality Assurance Program (Contractor document) 
QASP   Quality Assurance Surveillance Plan (Government document) 
QC   Quality Control 
QCP   Quality Control Program 
RMA   Returned Merchandise Authorization 
SIMCI    Simulation to Mission Command Interoperability  
SWB2   Software Block 2 
TE   Technical Exhibit 
TSIF    Technical Systems Integration Facility  
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Part 3:  Government Furnished Property, Equipment and Services 
 
3.0 Government Furnished Items and Services   
 
3.1 Facilities:  The Government will provide workspace, furniture, and automated office equipment, 
including a Government computer, scanner, fax machines, phone, and LAN printer with paper, for the 
individuals at the DIL and the off-site location(s) identified in 3.1.1 below. The contractor shall provide a 
National Agency Check for each on-site employee prior to being granted network access. 
 
3.1.1 Place of Performance:  The primary place of performance is the DIL located at Two Resource 
Square, 12000 Research Parkway, Suite 300, Orlando, FL, 32826.  Secondary places include Whitfill 
Central Technical Support Facility (CTSF), buildings 1 and 12, North Avenue and 53rd St, Fort Hood, TX 
76544 and/or Bldg 6007, Aberdeen Proving Grounds (APG), MD 21005. 
 
3.1.2 Utilities:  The Government will provide all utilities in the facility which will be available for the 
contractor’s use in performance of tasks outlined in this PWS. The Contractor shall instruct employees in 
utilities conservation practices.   
 
3.2 Equipment Located in the DIL:  The Government will provide shipping crates, routers, switches 
mission command computers and other miscellaneous equipment, as identified in the GFE list 
incorporated in Section J of the contract. 
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Part 4:  Contractor Furnished Items and Services 
 
4.0 Contractor Furnished Items and Responsibilities:   
 
4.1 General:  The Contractor shall furnish office supplies (except for printer paper), equipment (such as 
standard tools and test equipment), and services required to perform work under this contract that are not 
listed in Section 3 of this PBWS above.  
 
4.2 Secret Facility Clearance:  The Contractor shall possess and maintain a SECRET facility clearance 
from the Defense Security Service.  The Contractor’s employees, performing work in support of this 
contract shall have been granted a SECRET security clearance from the Defense Industrial Security 
Clearance Office.   
 
4.3 Materials Purchases:  All material purchasing in support of this PBWS will be accomplished upon 
receipt of written direction from the PCO or COR, and in accordance with the Defense Contract Audit 
Agency (DCAA) approved purchasing procedures, on a Cost, no fee basis.  
 
4.4 Cost and Procurement Resource Support:  Contractor support shall include vendor and product 
research, budget and cost analysis, procurement, and warranty/renewal tracking for any IT items required 
under this contract.  The Contractor shall include a Computer Hardware Enterprise Software and 
Solutions (CHESS) cost comparison and justification for each procurement effort that is not made 
through CHESS where equipment was available.  The Contractor may also purchase electronic equipment 
through PM Common Hardware Systems (CHS), GSA, or the responsible fielding PM for specific AMCS 
hardware.  The Contractor support shall also include delivery, Returned Merchandise Authorization 
(RMA) Support, and procurement tracking. 
 
Contractors placing orders under Federal Supply Schedules shall follow the terms of the applicable 
schedule and authorization and include copy of this authorization and the following statement with each 
order: 
 
"This order is placed under written authorization from PEO STRI, dated (Day) (Month) (Year).  In the 
event of any inconsistency between the terms and conditions of this order and those of the Federal Supply 
Schedule, the latter will govern."  Title to all property acquired by the Contractor under this authorization 
shall vest in the Government. Such property shall be considered to be "Government property" as is. 
 
4.5 Government Furnished Property (GFE):  The Contractor shall maintain responsibility, liability and 
accountability of all GFE provided in support of the DIL in accordance with Federal Acquisition 
Regulation Part 45. 
 
4.6 Disposal of Classified Information:  Contractor shall dispose of classified information and material in 
accordance with AR380-5 and DoD Manual 5200.01.    
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Part 5:  Specific Tasks 
 
5.0 Specific Tasks:  
 
5.1. Basic Services:  The contractor shall provide services for Engineering; Operation, Maintenance and 
System Configuration, Planning and Analysis, Experimentation; Demonstration and Training Capabilities 
Implementation, and Program Management for the DIL. 
 
5.2. Program Management:  Contractor shall provide overall program and operational management, 
planning and oversight of the DIL.  Administrative duties include but are not limited to: 
 

• Development of point papers, information papers, etc. 
 
• Analysis and review of document and operational concepts, to include data collection and/or field 

sampling activities 
 

• Preparation and delivery of research and technical studies, reports and analyses, including 
recommended course of action  

 
• Identification of lessons learned and best practice recommendations 

 
• Development and presentation of technical reports and briefings at select meetings 

 
• Participate in selected meetings and conferences 

 
• Provide coordination and liaison services with other agencies  

 
• Work with other DoD agencies in the definition and refinement of current and future requirements 

 
• Provide protocol and administrative matters for visitors to the DIL 

 
5.2.1 Meetings and Reviews:  The Contractor shall attend and conduct meetings, reviews, tours, demos, 
and conferences as determined by the PCO or COR.  The Contractor shall prepare presentation material, 
document action items, generate minutes, coordinate resolutions, and track action items until closure.  
 
5.2.1.1 Quarterly Program Management Reviews (PMRs):  The Contractor shall host quarterly PMRs and 
address the full spectrum of the program status including system engineering, schedule, metrics, financial, 
integrated logistics support, quality assurance status, DIL utilization, and testing (DI-MGMT-80555). 
 
5.2.2 Coordination:  The Contractor shall coordinate:  
 

• The purchase of AMCS hardware with the prospective fielding PMs;  
 
• The purchase of AMCS Software and Software Licenses with the Software Engineering Center 

located at Aberdeen Proving Ground, MD in accordance with the Material Fielding Exception plan ; 
 

• All Memorandum of Agreements in support of PEO STRI AMCS hardware and software 
acquisition; 
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• All testing and integration activities with the CTSF, Fort Hood and the TSIF, APG; and 
 

• Support to PEO STRI PMs and programs, both on and off-site. 
 
5.2.3 Off-Site Support:  The Contractor shall accompany designated personnel to other Government 
agencies and contractor facilities, and provide off-site assistance and support to their staff in the 
performance of these efforts.   
 
5.3 Engineering:  The Contractor shall provide technical oversight and support for data collection and 
evaluation, analysis, implementation, integration, test, demonstration and training support during the 
conduct of any activity or initiative requiring DIL support and in accordance with the direction of the 
PCO or COR for the conduct of that activity.  The Contractor shall conduct systems engineering and 
support hardware and software evaluations.  The Contractor shall support the software development 
initiatives for DIL customers in accordance with their respective development schedules and plans.  
 
5.4 Operations, Maintenance and System Administration:  The Contractor shall maintain a staff capable 
of operating, maintaining and administering at least the following Army Mission Command Systems: 
 

TABLE II.AMCS Systems 
Operators/ 

Maintainers 
System 

Administrator 
Advanced Field Artillery Tactical Data System (AFATDS) X X 
Air and Missile Defense Workstations (AMDWS) X X 
Battle Command Sustainment and Support System (BCS3) X X 
Battle Command Common Services (BCCS) X X 
Distributed Common Ground System – Army (DCGS-A) X X 
Global Command and Control System - Army (GCCS-A) X X 
Force XXI Battle Command, Brigade-and-Below/ Blue 
Force Tracker (FBCB2/BFT) 

 
X X 

Command Post of the Future (CPoF) X X 

Other AMCS & Joint Systems as appropriate X X 
 

 The Contractor shall have sufficient staff to support three (3) simultaneous Integration Events, with 
durations varying from one day to three weeks each.  The Contractor shall have a staff capable of 
supporting three (3) Software Baselines of AMCS (“Legacy”, “Current” and “Emerging”).  As of January 
2014, these baselines are SWB2, CS11/12 and COE 1 respectively.  As time passes, current eventually 
becomes legacy, emerging becomes current, and a new emerging baseline is introduced by the Army. 

 
5.5 Planning and Analysis:  The Contractor shall provide general planning and coordination for DIL 
activities, including support and overall systems integration.  The support shall be both managerial and 
technical. 
    
5.6 Requirements Development and Definition:  The Contractor shall conduct technical evaluation and 
analysis to define requirements and ensure the successful completion of assigned program support 
initiatives. 
 
5.7 Development, Modification and Configuration Activities:  The Contractor shall support the 
modification, configuration, integration, and testing of selected DIL AMCS and PEO STRI training 
systems in accordance with published Common Operating Environment (COE) schedules, capability sets, 
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cross domain net-centric services, supported PEO STRI program plans, and schedules.  For those 
products for which the DIL is responsible, the Contractor shall ensure that configuration management and 
control of all hardware and software are properly managed, tracked, maintained, and upgraded in 
accordance with the DIL Configuration Management Plan. 
 
5.8 Experimentation, Demonstration, and Training Capabilities Implementation:  The Contractor shall 
implement an approach for providing experimentation, integration, testing, certification, demonstration 
and training in subject areas that are relevant to the AMCS domain.  Where such activities require support 
from outside/non-PEO STRI organizations, the Contractor shall coordinate and facilitate those activities 
through completion.  At a minimum, the Contractor shall support an on-site SIMCI architect along with 
simulation, stimulation, and certification support capability at the CTSF, Fort Hood, Texas and/or the 
TSIF, APG, MD.  From the established on-site location(s), the Contractor shall support all DIL activities 
and provide SIMCI architect and project support as directed and otherwise required.   
  
5.8.1 Interoperability Certification:  The Contractor shall support the conduct of pre-AIC and integration 
for designated PEO STRI programs.  The Contractor shall support the conduct of formal AIC for PEO 
STRI programs in accordance with current and emerging AMCS operational software baselines, data 
products, Capability Sets, cross domain net-centric initiatives, Army COE initiatives, and published COE 
schedules with CTSF AIC and CIO/G6 processes, policies, and procedures. 
 
5.8.2 Information Assurance Certification:  The Contractor shall support the Department of Defense 
Information Assurance Certification and Accreditation Process (DIACAP) as it pertains to the DIL.  
Specifically, the full DIACAP is performed triennially, while the Federal Information Security 
Management Act (FISMA) process occurs during years that the DIACAP is not run. 
 
5.9 Configure and Reconfigure:  The Contractor shall reconfigure all AMCS assets to their standard 
configurations at the conclusion of each test, experiment, demonstration, or training event.  The 
Contractor shall analyze and deliver any automated and manually collected data from the effort.  The 
Contractor shall document hardware and software modifications and developments to any Simulation or 
AMCS related system under the Contractor’s control.  The Contractor shall ensure that all applicable 
documentation and software is captured.  
 
5.10 Horizontal Integration Initiative: The  Contractor shall share data, algorithms, hardware and software 
products, and documentation with all PEO STRI programs and other DOD sponsored initiatives with a 
valid requirement for integration with AMCS, as directed by the PCO or COR.  The Contractor shall 
provide integration support and technical assistance to the same.  The Contractor shall manage and 
control the distribution of AMCS hardware and software systems for all PEO STRI support activities in 
accordance with established Memorandum of Agreements and other established governing guidelines.  
 
5.11 DIL Utilization:  The Contractor shall collect data on DIL usage, types of technical support being 
provided, tours, data and data products, and software upgrades.  
 
5.12 Contractor Management Reporting (CMR):  The Office of the Assistant Secretary of the Army 
(Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the 
contractor will report ALL contactor manpower (including subcontractor manpower) required for 
performance of this contract. The contractor is required to completely fill in all the information in the 
format using the following web address https://cmra.army.mil. The required information includes:  
 
(1) Contracting Office, Contracting Officer, Contracting Officer’s Technical representative;  
(2) Contract number, including task and delivery order number;  
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(3) Beginning and ending dates covered by reporting period;  
(4) Contractor name, address, phone number, e-mail address, identity of contractor  employee 
entering data;  
(5) Estimated direct labor hours paid this reporting period (including sub-contracts); 
(6) Estimated direct dollars paid this reporting period (including sub-contractors);  
(7) Total payments (including sub-contractors); 
(8) Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate 
predominant FSC for each sub-contractor if different);   
(9) Estimated data collection cost;  
(10) Organizational title associated with the Unit Identification Code (UIC) for the Army requiring 
Activity (the Army Requiring Activity is responsible for providing the contractor with its UIC for the 
purposes of reporting this information);  
(11) Locations where contractor and sub-contractors perform the work (specified by zip code in the 
United States and nearest city, country, when in an overseas location, using standardized  nomenclature 
provided on website);  
(12) Presence of deployment or contingency contract language; and  
(13) Number of contractor and sub-contractor employees deployed in theater this reporting period (by 
country).  
 
 As part of its submission, the Contractor will also provide the estimated total cost (if any) 
incurred to comply with this reporting requirement.  Reporting period will be the period of performance 
not to exceed 12 months ending September 30 of each government fiscal year and must be reported by 31 
October of each calendar year.  Contractors may use a direct XML data transfer to the database server or 
fill in the fields on the website.  The XML direct transfer is a format for transferring files from a 
contractor’s systems to the secure web site without the need for separate data entries for each required 
data element at the web site.  The specific formats for the XML direct transfer may be downloaded from 
the web site. 
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Part 6:  Applicable Publications 
 
6.0 Applicable Publications (Current Editions)  
 
6.1. The Government will provide programmatic documents, applicable regulations and guidelines, and 
other source documents as may be required to execute tasks and functions.  The following documents 
apply to this requirement:  
  
Department of Defense Manual 5200.01, Volume 1, 24 February 2012 
DoD Information Security Program: Overview, Classification, and 
Declassification 
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol1.pdf 
 
Department of Defense Manual 5200.01, Volume 2, 24 February 2012, 
Incorporating Change 2, 19 March 2013 
DoD Information Security Program: Marking of Classified Information 
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol2.pdf 
 
Department of Defense Manual 5200.01, Volume 3, 24 February 2012, 
Incorporating Change 2, 19 March 2013 
DoD Information Security Program: Protection of Classified Information 
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol3.pdf 
 
Department of Defense Manual 5200.01, Volume 4, 24 February 2012 
DoD Information Security Program: Controlled Unclassified Information (CUI) 
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol4.pdf 
 
Army Regulation (AR) 380-5, “Department of Army Information Security Program,” September 2000. 
 

http://www.dtic.mil/whs/directives/corres/pdf/520001_vol1.pdf
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol2.pdf
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol3.pdf
http://www.dtic.mil/whs/directives/corres/pdf/520001_vol4.pdf
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Part 7:  Attachment/Technical Exhibit Listing 
 
7.0 Attachment/Technical Exhibit List   
 
7.1. Attachment 1/Technical Exhibit 1 – Performance Requirements Summary  

 
7.2. Attachment 2/Technical Exhibit 2 – Deliverables Schedule  
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TECHNICAL EXHIBIT 1 
 

Performance Requirements Summary  
 

The contractor service requirements are summarized into performance objectives that relate directly to mission essential items.  The performance 
threshold briefly describes the minimum acceptable levels of service required for each requirement.  These thresholds are critical to mission 
success. 
 
The Method of Surveillance of contractor performance is the method used by the Government to determine whether the contractor is 
effectively and efficiently complying with all terms and conditions of the contract. IAW the Government’s QASP, the following 
surveillance methods shall be used: Analysis, Inspection, Random Customer Sampling, Surveys.  
 
The Evaluation Criteria used by the Government to determine whether the contractor is effectively and efficiently complying with all 
terms and conditions of the contract. IAW the Government’s QASP, the following performance standards shall be used: Satisfactory, 
Marginal and Unsatisfactory.  
 
 

 
Performance Objective 

 
 

 
Standard 

 
Performance Threshold 

 

 
Method of Surveillance 

 

PRS # 1.   
Response to DIL written Support 
Requests.(PWS 5.4) 

Must provide oral or written responses to written 
Support Requests 
 

The contractor shall respond to all 
written DIL Support Requests 
within 24 hours. 

Random  customer sampling 

PRS # 2   
The Contractor shall provide Program 
Management Review slides electronically. 
(PWS 5.2.1.1) 

 
Must provide slides on a quarterly basis in MS 
PowerPoint 2007 

Zero deviation from standard 100% inspection 
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PRS # 3  
The contractor shall have sufficient staff to 
support 3 simultaneous integration events and 
capable of supporting 3 software baselines of 
AMCS (Legacy, Current, Emerging). 

Must provide staff capable of operating and 
maintaining 3 software baselines of Army Mission 
Command Systems and the ability to execute 3 
simultaneous integration events. 

Zero deviation from standard Periodic Sampling 

PRS # 4  
Contractor shall maintain a staff capable of 
operating, maintaining and administering all 
AMCS systems identified in PWS 5.4 

Must provide certified operators, maintainers and 
system administrators for the AMCS in Table 1 of the 
PWS. 

Zero deviation from standard 100% inspection 
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TECHNICAL EXHIBIT 2 
 

DELIVERABLES SCHEDULE 
 
 

Deliverable Frequency # of Copies Medium/Format Submit To 
Contractor 

Management 
Reporting 

Every 12 months by 
31 Oct of each 
calendar year 

 
 

N/A (done 
online) 

 

Electronically 
submitted online 

 
 

https://cmra.army.
mil 

Program 
Management 

Review 

Quarterly 2 Paper and/or Power 
Point file 

Project Director 
and Contract 

Specialist 
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