CONTRACT DATA REQUIREMENTS LIST (CDRL)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0001	B. EXHIBIT A	C. CATEGORY: TDP ____ TM _____ OTHER_MGMT__
D. SYSTEM/ITEM Digital Integration Laboratory (DIL)	E. CONTRACT/PR NO. PEO-STRI-14-W003	F. CONTRACTOR
1. DATA ITEM NO. A0001	2. TITLE OF DATA ITEM Program Progress Report	3. SUBTITLE QUARTERLY PROGRAM REVIEW
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80555A	5. CONTRACT REFERENCE SOW PARA 5.2.1.1	6. REQUIRING OFFICE SFAE-STRI-PM CONSIM

17. PRICE C
N/A

18. ESTIMA
TOTAL
N/A

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT		QTRLY	SEE BLK 16
8. APP CODE		11. AS OF DATE	13. DATE IF SUBSEQUENT SUBM.
A	E		QTRLY

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES draft	final reg	final repr
PEO STRI PD			1
PEO STRI Cont Admin			1
15. TOTAL - - - - - - - - ->		0	3

16. REMARKS

1. BLK 9: DISTRIBUTION AUTHORIZED TO DoD COMPONENTS ONLY; Direct Military Support. OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PEO STRI WTI, SFAE.

2. BLK 12: Review shall occur every THREE (3) MONTHS beginning in the third full month following contract award and every three (3) months thereafter throughout the period of performance.

3. The Contractor shall coordinate with the Government NLT the 15th of the month preceding the Qtrly Program Management Review to acquire a proposed review date and receive guidance concerning the review agenda. The Government shall have five calendar days to review and approve proposed dates and agenda items.

4. The Contractor shall provide the Government with a draft agenda for the review NLT the 20th day of the month preceding the scheduled review.

5. The Government shall have FIFTEEN (15) DAYS for review and acceptance/rejection of the review agenda. The Contractor shall notify all attendees of the Quarterly Review date, provide an agenda and applicable administrative details.

6. DID Paragraph 10.2.13 – The Contractor shall provide minutes of the Quarterly Review:
a. NLT 10 working days following completion of the review.
b. The Government shall have 15 working days to approve the minutes.
c. In addition to documenting the review proceedings, the minutes shall clearly identify all taskings, the lead for the corrective action and the date by which the responsible agent shall make the correction.
d. Submissions shall be in Contractor Format using MS OFFICE 2007 format sent electronically.

G. PREPARED BY: Craig Janisz/ PEOSTRI/PM ConSim	H. DATE 03/11/14	I. APPROVED BY:	J. DATE