



DEPARTMENT OF THE ARMY
U.S. ARMY CONTRACTING COMMAND-ORLANDO
12211 SCIENCE DRIVE
ORLANDO, FLORIDA 32826-3224

July 13, 2015

LETTER REQUEST FOR PROPOSAL (RFP)
STOCII-15-KOP-0001

**Live, Virtual, Constructive-Integrating Architecture
Enhanced Capability**

The Program Executive Office for Simulation, Training, and Instrumentation (PEO STRI) has a requirement for the development of Live, Virtual, Constructive-Integrating Architecture (LVC-IA) Enhanced Capability (EC). This program was previously managed by the Program Manager for Constructive Simulation (PM CONSIM). Due to the Change of Charter to the Program Manager Integrated Training Environment (PM ITE), PM CONSIM has been updated to reflect PM ITE in the associated documents.

The performance period for LVC-IA EC is anticipated to be 3QFY16 through 3QFY22. Award of a Cost Plus Fixed Fee (CPFF) delivery order is planned for 3QFY16. All terms, conditions, and clauses from the basic STOCII will flow down to this delivery order. Fill-in clauses and "TBD" will be completed at time of award.

Proposal Submission Instructions

As provided by Section H.16, Delivery/Task Order Ordering Procedures of STOCII, it is requested that you submit a written proposal in response to the enclosures referenced below for LVC-IA EC. Specific proposal instructions and evaluation criteria are included in Enclosure 2, Proposal Submission Instructions and Evaluation Criteria. Questions concerning this RFP or enclosed documents are required no later than close of business on July 21, 2015. Questions received after this date may not be answered. Please include the enclosure number, document name, page number, and paragraph number in all questions and comments.

Key Milestones

RFP Release	July 13, 2015
RFP Questions Due	July 21, 2015
Proposal Submission	August 14, 2015
Contract Award	April 2016
Post Award Conference	April/May 2016
Performance Period	April 2016 – April 2022

Questions regarding this RFP should be addressed to Jackie Bushway and Michelle Williams in writing at jacqueline.e.bushway.civ@mail.mil and michelle.d.williams1.civ@mail.mil, with a courtesy copy to Connie Perry (constance.m.perry2.civ@mail.mil). Questions received after July 21, 2015, may not be answered. Please submit all questions and comments as early as possible.

Enclosures 1b-1e, 6, 7, 9-12 and 14 may be requested from the Technical POC, Oanh Tran, at hoang.o.tran.civ@mail.mil, with a courtesy copy to Jackie Bushway and Michelle Williams. A Distribution Agreement (DA) must be signed and on file prior to obtaining these documents.

Sincerely,

Patricia Cole Soucy
Contracting Officer

Encls:

- (1) LVC-IA EC Statement of Work (SOW) (Updated)
- (1a) LVC-IA EC Work Breakdown Structure (WBS) Dictionary (Updated)
- (1b) Capability Production Document (CPD) (Available by DA)
- (1c) Versions 1-4 Requirements Matrix (Available by DA)
- (1d) Version 3 Requirements Memo (Available by DA)
- (1e) Common Operating Environment (COE) Data Center (DC) Computing Environment (CE) Architecture Compliance Checklist (Available by DA)
- (2) LVC-IA EC Proposal Submission Instructions and Evaluation Criteria (Sections L and M) (Updated)
- (3) LVC-IA EC Section B (For pricing) (Updated)
- (4) LVC-IA EC CLIN-Requirement Crosswalk (Updated)
- (5) LVC-IA EC Contract Data Requirements List (CDRLs) (Updated)
- (5a) LVC-IA EC CDRLs Annex
- (6) Government Furnished Property (GFP) List (Available by DA) (Updated)
- (7) DD254 (Available by DA)
- (8) LVC-IA EC Sections C-K (New)
- (9) LVC-IA Overview Schedule (New) (Available by DA)
- (10) LVC-IA EC Site Visit Brief (New) (Available by DA)
- (11) LVC-IA Test and Evaluation Master Plan (TEMP) (New) (Available by DA)
- (12) Live Synthetic Training, Test & Evaluation Infrastructure Architecture (LSTTE-IA) (New) (Available by DA)
- (13) LVC-IA Technical Data Package (TDP) List (New)
- (14) LVC-IA Technical Data Package (Updated) (Available by DA)