
STOCII-15-KOP-0001

Enclosure 3: Section B

Amendment 0001

CLIN Description Delivery 

Period

Type Quantity Unit Cost Fixed 

Fee

Total SOW/Paragraph

0001 V3 Development, Integration & Test 25 Apr 16 - 

24 Apr 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.4.5, 

3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10

0002 Travel 25 Apr 16 - 

24 Apr 18

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

0003 Material 25 Apr 16 - 

24 Apr 18

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

0004 Technical Data and Information 25 Apr 16 - 

24 Apr 18

NSP 1 lot NSP NSP NSP Section J, Exhibit A

0005 Technology Insertion 25 Apr 16 - 

24 Apr 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.3.5

0006 Transition Phase-In 25 Apr 16 - 

30 Jun 16

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.10

OPTION 0010 Technology Refresh Site 1 (CONUS) 25 Apr 16 -

31 Mar 17

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 0011 Technology Refresh Site 2 (CONUS) 01 Jul 16 - 

30 Jun 17

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 0012 Technology Refresh Site 3 (CONUS) 01 Oct 16 - 

30 Sep 17

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 0013 Technology Refresh Site 4 (CONUS) 01 Apr 17 - 

31 Mar 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

0020 Post Deployment Software Support (PDSS) 25 Apr 16 - 

24 Apr 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10

0021 Spares 25 Apr 16 - 

24 Apr 18

Cost 

$160K

1 lot Cost 

$160K

Cost 

$160K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2

0022 Site Support 25 Apr 16 - 

24 Apr 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.8

OPTION 0030 Technical Data Package 25 Apr 16 - 

24 Apr 18

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

LVC-IA Enhanced Capability CLIN-Section B

2 YEAR BASE
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LVC-IA Enhanced Capability CLIN-Section B

OPTION 1001 V4 Development, Integration & Test 25 Apr 18 - 

24 Apr 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.4.5, 

3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10

OPTION 1002 Travel 25 Apr 18 - 

24 Apr 19

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

OPTION 1003 Material 25 Apr 18 - 

24 Apr 19

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 1004 Technical Data and Information 25 Apr 18 - 

24 Apr 19

NSP 1 lot NSP NSP NSP Section J, Exhibit A

OPTION 1005 Technology Insertion 25 Apr 18 - 

24 Apr 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.3.5

OPTION 1010 Technology Refresh Site 5 (CONUS) 01 Jul 17 - 

30 Jun 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 1011 Technology Refresh Site 6 (OCONUS) 01 Oct 17 - 

30 Sep 18

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 1012 Technology Refresh Site 7 (CONUS) 01 Apr 18 - 

31 Mar 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 1020 Post Deployment Software Support (PDSS) 25 Apr 18 - 

24 Apr 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 1021 Spares 25 Apr 18 - 

24 Apr 19

Cost 

$80K

1 lot Cost 

$80K

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2

OPTION 1022 Site Support 25 Apr 18 - 

24 Apr 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.8

OPTION 1030 Technical Data Package 25 Apr 18 - 

24 Apr 19

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

OPTION YEAR 1   
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CLIN Description Delivery 
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LVC-IA Enhanced Capability CLIN-Section B

OPTION 2002 Travel 25 Apr 19 - 

24 Apr 20

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

OPTION 2003 Material 25 Apr 19 - 

24 Apr 20

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 2004 Technical Data and Information 25 Apr 19 - 

24 Apr 20

NSP 1 lot NSP NSP NSP Section J, Exhibit A

OPTION 2005 Technology Insertion 25 Apr 19 - 

24 Apr 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.3.5

OPTION 2010 Technology Refresh Site 8 (CONUS) 01 Jul 18 - 

30 Jun 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 2011 Technology Refresh Site 9 (OCONUS) 01 Oct 18 - 

30 Sep 19

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION2012 Technology Refresh Site 10 (CONUS) 01 Apr 19 - 

31 Mar 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 2020 Post Deployment Software Support (PDSS) 25 Apr 19 - 

24 Apr 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 2021 Spares 25 Apr 19 - 

24 Apr 20

Cost 

$80K

1 lot Cost 

$80K

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2

OPTION 2022 Site Support 25 Apr 19 - 

24 Apr 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.8

OPTION 2030 Technical Data Package 25 Apr 19 - 

24 Apr 20

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

OPTION YEAR 2
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Period

Type Quantity Unit Cost Fixed 

Fee

Total SOW/Paragraph

LVC-IA Enhanced Capability CLIN-Section B

OPTION 3002 Travel 25 Apr 20 - 

24 Apr 21

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

OPTION 3003 Material 25 Apr 20 - 

24 Apr 21

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 3004 Technical Data and Information 25 Apr 20 - 

24 Apr 21

NSP 1 lot NSP NSP NSP Section J, Exhibit A

OPTION 3010 Technology Refresh Site 11 (CONUS) 01 Jul 19 - 

30 Jun 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 3011 Technology Refresh Site 12 (OCONUS) 01 Oct 19 - 

30 Sep 20

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 3012 Technology Refresh Site 13 (CONUS) 01 Apr 20 - 

31 Mar 21

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 3020 Post Deployment Software Support (PDSS) 25 Apr 20 - 

24 Apr 21

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 3021 Spares 25 Apr 20 - 

24 Apr 21

Cost 

$80K

1 lot Cost 

$80K

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2

OPTION 3022 Site Support 25 Apr 20 - 

24 Apr 21

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.8

OPTION 3030 Technical Data Package 25 Apr 20 - 

24 Apr 21

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

OPTION YEAR 3
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STOCII-15-KOP-0001

Enclosure 3: Section B
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CLIN Description Delivery 

Period

Type Quantity Unit Cost Fixed 

Fee

Total SOW/Paragraph

LVC-IA Enhanced Capability CLIN-Section B

OPTION 4002 Travel 25 Apr 21 - 

24 Apr 22

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

OPTION 4003 Material 25 Apr 21 - 

24 Apr 22

Cost 1 lot SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 4004 Technical Data and Information 25 Apr 21 - 

24 Apr 22

NSP 1 lot NSP NSP NSP Section J, Exhibit A

OPTION 4010 Technology Refresh Site 14 (CONUS) 01 Jul 20 - 

30 Jun 21

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

OPTION 4020 Post Deployment Software Support (PDSS) 25 Apr 21 - 

24 Apr 22

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

OPTION 4021 Spares 25 Apr 21 - 

24 Apr 22

Cost 

$80K

1 lot Cost 

$80K

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2

OPTION 4022 Site Support 25 Apr 21 - 

24 Apr 22

CPFF 1 lot SOW PEO-STRI-14-W097 paragraph:  3.3.8

OPTION 4030 Technical Data Package 25 Apr 21 - 

24 Apr 22

FFP 1 lot SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

OPTION YEAR 4
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