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Program Title:  One-Tactical Engagement Simulation System (OneTESS) Increment 1.
Introduction:  The U.S. Army Program Executive Office for Simulation, Training and Instrumentation (PEO STRI), Project Manager Training Devices (PM TRADE) and Product Manager Live Training Systems (PM LTS) intends to procure a OneTESS Increment 1 capability, interfaced into the Homestation and Combat Training Center (CTC) Instrumentation Systems (IS), utilizing the Government Furnished Information (GFI) Technical Data Package (TDP) and other associated technical and logistics data developed under the Engineering and Manufacturing Development (EMD) phase of the program. 

The OneTESS Increment 1 capability provides a realistic Tactical Engagement Simulation System (TESS) for the Indirect Fire (IDF) components of an Infantry Brigade Combat Team (IBCT).  This acquisition will initiate Full Rate Production (FRP) of a 60mm, 81mm and 120mm Mortar training systems as well as a Forward Observer (FO) training capability.
Acquisition Strategy Planning Information (Draft):
A. Contract Vehicle:  STOC II (Lot - To Be Determined)
B. Contract Type: To Be Determined 
C. Approximate Quantities
1. 170, 60mm Mortar Training System Kits
2. 116, 81mm Mortar Training System Kits
3. 160, 120mm Mortar Training System Kits
4. 518, FO Training System Kits
D. Approximate Funding  
1. $16-20M
E. Draft Schedule 
1. Sources Sought Notice Release (draft technical documentation) - Late June 2013
2. Industry Day - Early August 2013
3. Final RFP Release - May 2014
4. Contract Award - February 2015
5. Initial Operational Capability (IOC) - Q3FY16
6. Final Operational Capability (FOC)  - Q4FY17
Requirement: PM TRADE has a requirement to field the OneTESS Increment 1 training capability to 24 CONUS and OCONUS sites over the above defined Period of Performance (PoP).  Most sites are CONUS; however, OCONUS sites include Korea, Ft. Wainwright, Alaska, JMRC and Schofield Barracks, Hawaii.

The OneTESS Increment 1 system will be interfaced with Homestation Instrumentation System (HITS), Interim Range Solution (IRS), Army Mobile Instrumentation System (AMITS), and the modernized Combat Training Center Instrumentation System (CTC-IS).  The contractor will be responsible for end-to-end (from TESS through Instrumentation System) system performance; insuring that all required system functionality is integrated, produced, tested and fielded.

A key objective of the OneTESS program will be to leverage the OneTESS Increment 1, Government owned Technical Data Package (TDP); the contractor will be expected to augment (due to gaps, obsolescence and Instrumentation System integration) the TDP and associated technical and logistical data, while insuring seamless integration into the Live Training Environment via the integration with the aforementioned LT2 Range and Core Instrumentation Systems. 
Follow-on Industry Meetings:  The Government intends to release a draft set of technical documents under a Sources Sought Notice in late June 2013.  The Government will host an Industry Day with one-on-one sessions with the responders in early August 2013.  
RFI: As a part of Government Market Research, the project team requests interested Prime contractors to provide a written response (limited to 10 pages), including evidence of being capable of meeting the Contract Award delivery schedule with no development funding provided, as well as have documented experience (not just knowledge of the process) in the following areas:
A. TDP Build-To-Print production
B. Obsolescence design engineering
C. Interfacing to Range Instrumentation System radios
D. Integration, installation and test
E. Technical data and Technical Data Package (TDP) modification 
F. Conduct of Interim Contractor Support (ICS)
G. New Equipment Training (NET) modification and execution
NOTE: Contractors shall indicate if they are a large or small business based on NAICS Code 333319.  If small, please indicate any applicable socio-economic status such as: Small Disadvantaged Business (SDB), Service-Disabled Veteran-Owned Small Business (SDVOSB), 8(a), HUB Zone, etc.
Prime contractors are encouraged to schedule an initial face to face meeting with Mr. Kyle Platt (OneTESS Project Director) between 30 Mar 13 and 30 Apr 13 to facilitate Government Market Research.  Provide RFI responses, via email to kyle.platt@us.army.mil, and jason.graham7@us.army.mil, at least one full business day prior to the scheduled face-to face. If you are not scheduling an initial meeting please provide your response NLT 15 Apr 13.
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